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SCOPE OF SERVICES 

CLIFF DRIVE AND SPIRIT OF KANSAS CITY SCENIC BYWAYS TRAIL 

                                                          (SB-MO-12 (001) 

 

INTRODUCTION: 

 

The Kansas City, Missouri Parks and Recreation Department (KCMOP&R) is requesting 

qualifications for the development of a 1.94 mile multi-use trail leading from the parking 

area at The Paseo and Highland to the corner of 3
rd

 Street and Wyandotte Avenue.  The 

improvements include but are not limited to the design of concrete trails, ramps and 

landings with stone clad concrete retaining walls, handrails, sub-drainage systems, ditch 

lining, erosion control, piping, pedestrian bridge with abutments, rip-rap, grading, 

vegetation clearing, seeding, pavement marking, sidewalk replacement, bikeway signage 

and directional signage.   

 

The project must be in compliance with the following: 

1. City of Kansas City, Missouri Parks and Recreation Department 

and Public Works Department requirements. 

  2. MoDOT Environmental Section Categorical Exclusions 

  3. State DBE participation requirements      

4. MoDOT PS&E reviews  

  5. Local Public Agency guidelines 

  6. Missouri Dept. of Conservation Heritage Review E-Report 

  7. MoDOT design guidelines and construction standard specifications 

 

Consultant is required to submit an E-verify Affidavit of Compliance, E-verify MOU and 

a Statement of Qualifications (SOQ) along with the letter of interest. 

 

DBE firms selected by the consultant must be listed in the MRCC directory located at 
(http://www.modot.mo.gov/business/contractor_resources/External_Civil_Rights/mrcc.htm) 

 

The selection rating criteria along with weighted values/points associated with each selection 

criteria is attached for your reference. 

 

The DBE goal for this project is 0 %. 
 

This exhibit provides an overview of the Scope of Services that your firm will be 

expected to perform.   Preliminary project documents include a map which is attached. 

The proposed trail alignment is staked/flagged at the site.  The yellow dashed trail begins 

at the parking area at The Paseo and Highland Avenue intersection and continues west 

and north to Dora Street.  The blue dashed trail continues west from Dora Street to the 

intersection of Dora Street and Lydia Avenue.  The second blue dashed trail begins at the 

south gate of Cliff Drive and continues south to the Gazebo at Highland Avenue. 

 

http://www.modot.mo.gov/business/contractor_resources/External_Civil_Rights/mrcc.htm
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SCOPE OF SERVICES: 

For this project perform the following basic services: 

 

SURVEY PHASE 

 

1. Survey the trail layout as necessary to design concrete trails, ramps and landings 

with stone clad concrete retaining walls, handrails, sub-drainage systems, ditch 

lining, erosion control piping, pedestrian bridge with abutments, rip-rap, grading, 

vegetation clearing, seeding, pavement marking, sidewalk replacement, bikeway 

signage and directional signage.  The area surveyed should include 20’ from each 

edge of the proposed new trails, sidewalks, ramps and landings to provide a 50’ 

wide trail corridor.  The survey is to be a graphic representation of physical 

features of the land depicting natural and man-made features, such as property 

lines, fences, tree lines, stairs, walls, buildings, utilities above and below ground, 

hills, valleys, streams, rock outcroppings, contours and roads.  

2. Surveyor will be responsible for locating and purchasing all existing records 

necessary to perform their work, including but not limited to KCMO GIS, county 

records, court records, state highway records and utility records. 

3. Surveyor is required to provide property title information and show property lines 

on their “sealed” plans. 

4. Deliverables to be provided: 

a. Set Benchmarks as needed. 

b. Develop base map and a triangular irregular network (TIN) and 

contours at one (1) foot intervals. 

c. Cross Sections developed from topographic survey at concrete 

trails, ramps, landings, stone clad concrete retaining walls and 

pedestrian bridge.  Cross sections will be provided at the 

following: 

Trails and new walks – 50 foot intervals, minimum of 50 sections 

Ramps and Landings – minimum three (3) sections per occurrence 

Pedestrian Bridge – three (3) sections with bridge abutments 

I-35 underpass  – three (3) sections of trail under I-35 bridge     

Existing sidewalks – None 

d. Provide location and elevation of top and bottom of existing and 

proposed sidewalks, concrete trails, ramps and landings with stone 

clad concrete retaining walls, pedestrian bridge, utility boxes, 

storm inlets, parking areas, curb and gutter locations at trail/street 

crossings, bridge trusses, and roadways under bridge trusses .   

e. Provide locations and visible conditions of all utility lines, 

overhead and below grade power lines and structures that traverse 

the site. 

f. Location of existing brush and tree lines. 

g. Locate and identify any structures (ie. curbs, walks, footings, catch 

basins, field inlets, etc.) and existing drainage patterns observed by 

field survey procedures. 

h. Locate City and MoDOT right of way and show on plans. 
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GEOTECHNICAL SERVICES PHASE 

 

1. Inclusion of a Geotechnical Engineer to provide services of exploration, reporting, 

consultation and or design of the project is required.  

2. Geotech will be responsible for requesting utility locations before explorations 

begin and will be responsible for locating and purchasing (if necessary) all 

records necessary to perform their work.    

3. Geotech will provide borings, investigations and observations as necessary at 

locations and elevations requested by the Design Professional and KCMOP&R.  

Borings and soil samples should define subsurface conditions and provide 

information that will assist the design professional in the design of the project. 

4. If soil samples are necessary, they will be required to be tested for common 

engineering properties (dry density, Atterberg limits, consolidation potential, 

moisture content, unconfined compressive strength, etc.) as well as any other 

properties required by the design professional or the KCMOP&R. 

5. Geotech will provide a comprehensive report and recommendations on their 

laboratory findings. 

6. When requested by the Design Professional and/or KCMOP&R, the geotech will 

provide a maximum of twelve (12) consultations and recommendations relating to 

the project by the Design Professional and/or KCMOP&R until construction is 

complete. 

7. Conduct sub-surface investigations and hydraulic studies of areas supporting  

concrete trails, ramps and landings with stone clad concrete retaining walls and 

pedestrian bridge abutments. 

 

 

PRELIMINARY DESIGN PHASE 

  

1. Conduct a kick-off meeting and design review with the project team and 

KCMOP&R Staff to ensure the clear direction of the design effort and to ensure 

that the goals for the trail are met.  MoDOT representative attendance at this 

meeting is requested but not required.  

2. Use survey information to define and develop alignments of the sidewalks, 

concrete trails, ramps, landings, stone clad concrete retaining walls and pedestrian 

bridge. 

3. Prepare alternative designs and cost estimates, develop preliminary plans and 

recommend to KCMOP&R the best overall general design based on these studies. 

4. Prepare schematic drawings of the proposed improvements for presentations to 

the neighborhood associations and stakeholders.  Receive comments from Cliff 

Drive Corridor Management Committee, Columbus Park Neighborhood 

Association, and Pendleton Heights Neighborhood Association during design 

process. 

5. Attend one meeting with KCMOP&R and MoDOT officials to review and discuss 

the schematic drawings of the proposed improvements. 
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6. Coordinate with MoDOT to provide a list of the construction permits/approvals 

necessary to allow the contractor to construct the project under the following 

regulations: sections 401 (water quality) and 402 (National Pollutant Discharge 

Elimination System - NPDES) of the Clean Water Act.  Ensure compliance with  

water quality requirements by coordinating with the Missouri Department of 

Natural Resources and the U.S. Army Corps of Engineers and ensure compliance 

with the requirements of the Federal Emergency Management Agency (FEMA).  

Design this project to meet those requirements noted above. 

7. Ensure compliance with historic preservation, noise abatement and air quality 

requirements through coordination with the Missouri Department of Natural 

Resources. 

8. Prepare preliminary plans for construction, complete with traffic control, 

improvement plans, profile sheets, and detail sheets and submit them to 

KCMOP&R and MoDOT for review and approval.  Traffic control devices shall 

be governed by the Manual on Uniform Traffic Control Devices (MUTCD).  

Improvement plan and profile sheets shall comply with MoDOT standards as 

outlined in the current MoDOT Policy and Procedure Design Manual. 

9. Submit five ( 5 ) copies of preliminary plans, estimates and studies for review by 

KCMOP&R and the Missouri Department of Transportation.  

10. Attend one preliminary plan review meeting with KCMOP&R staff and MoDOT 

officials to review and discuss the preliminary drawings.   It is anticipated that 

comments and approval/concurrence will be given at this meeting. 

11. Prepare a construction cost estimate. 

12. Submit preliminary (35%) plans for KCMOP&R and MoDOT review.  Five (5) 

sets total (2 for the KCMOP&R 22” x 34”, and 3 for MoDOT 11” x 17”) to 

include (but is not limited to) the following information and sheet sizes. 

 

a. Title Sheet (1) 

b. Typical Trail, Ramp, Landing, Stone Clad Concrete Retaining Wall and 

Bridge Abutment Section Sheets. 

c. Demolition and Tree Removal & Preservation Plans (1”=20’) 

d. Plan Sheets (1”=20’) 

e. Profile Sheets (1”=20’ horizontal scale, 1”=5’ vertical scale) 

f. Pavement Markings and Signing Plan (1’=50’) 

g. Construction Sequencing (1’=50’)  

h. Special Sheets  

i. Sediment and Erosion Control Sheets 

j. Detail Sheets 
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FINAL DESIGN PHASE 

 

1. Incorporate preliminary plan comments from KCMOP&R, MoDOT, Cliff Drive 

Corridor Management Committee, Columbus Park Neighborhood Association, 

and Pendleton Heights Neighborhood Association into the design.  Receive 

approval from KCMOP&R, MoDOT, Cliff Drive Corridor Management 

Committee, Columbus Park Neighborhood Association, and Pendleton Heights 

Neighborhood Association. 

2. Prepare detailed construction plans, cost estimates, specifications and related 

documents as necessary for the purpose of soliciting bids for constructing the 

project.   

3. Prepare a SWPPP for construction. 

4. Prepare traffic control plans for maintaining traffic control during construction. 

The traffic control plan shall be submitted to KCMOP&R and MoDOT for review 

and approval prior to inclusion in the final design plans. 

5. Prepare final plans for pavement marking and signing. 

6. Prepare final temporary erosion control plans. 

7. Prepare quantity summary sheets. 

8. Prepare and submit five (5) final sets of construction plans for KCMOP&R 

review and MoDOT  P.S. & E. review.   Five (5) sets (2 for the KCMOP&R 22” x 

34”, and 3 for MoDOT 11” x 17”).  Plans shall conform to MoDOT Standards 

and shall include the following: 

 

 

a. Title Sheet (1) 

b. Typical Trail, Ramp, Landing, Stone Clad Concrete Retaining Wall and 

Bridge Abutment Section Sheet(s) 

c. General Notes and Summary Of Quantities  

d. Demolition and Tree Removal & Preservation Plans (1’=20’) 

e. Plan Sheets (1’=20”) 

f. Profile Sheets (1”=20’ horizontal scale, 1”=5’ vertical scale) 

g. Ramp and Landing Construction Details 

h. Stone Clad Concrete Retaining Wall and Handrail Details  

i. Trail and Sidewalk Details 

j. Pedestrian Bridge Details 

k. Pavement Markings and Signing Plan (1’=50’) 

l. Construction Sequencing (1’=50’)  

m. Special Sheets  

n. Sediment and Erosion Control Sheets 

o. Cross Sections  

 

9. Update cost estimate using the MoDOT estimate program. 

10. Attend one review meeting with KCMOP&R and MoDOT. 

11. Prepare and submit special provisions for those items of work not covered by the 

City or MoDOT Standard Specifications for KCMOP&R and MoDOT review. 
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12. Upon KCMOP&R and MoDOT approval of final plans, prepare plans for 

advertising and distribution by KCMOP&R.  Construction drawings shall be 

submitted to the KCMOP&R in pdf format and specifications shall be submitted 

electronically in Microsoft word or excel format. 

 

 

BIDDING PHASE 

 

1. Provide Parks Department with a list of qualified area bidders and assist the Parks 

Department in advertising for bids.   

2. Attend pre-bid meeting and answer questions from contractors regarding the final 

plans. 

3. Provide bidding assistance to include preparation of addendums required, 

evaluating bids and requesting concurrence in award from MoDOT.    

4. Prepare a letter of bid recommendation to KCMOP&R. 

 

 

CONSTRUCTION ADMINISTRATION PHASE 

 

1. Attend Pre-Construction Conference and site progress meetings with the 

KCMOP&R, MoDOT, and the contractor, once the project has been awarded.  

The Pre-Construction Conference and site progress meetings will be administered 

by the KCMOP&R. 

2. Answer questions from the contractor regarding the interpretation of the plans. 

3. Review and comment, or approve, contractor’s RFI’s, RFP’s, submittals, shop 

drawings, samples and the results of tests and inspections and other data which 

each contractor is required to submit for the purposes of checking for compliance 

with the design concept and conformance with the requirements of the contract 

documents. 

4. Design Professional will endeavor to protect the Parks Department against defects 

and deficiencies in workmanship and materials in work performed by the 

Contractor.   The furnishing of such project representation will not make the 

Design Professional responsible for the construction methods and procedures used 

by the Contractor or for the Contractor’s failure to perform work in accordance 

with the contract documents.   

5. Provide construction inspection as required by the LPA guidelines. The level of 

inspection required will be a minimum of 50% of the overall time that work is 

occurring on the project.   Your inspector will be required to be present 100% of 

the time during all critical work tasks.  Critical work tasks include all soil 

compaction testing, form inspection, and concrete placement. Inspection reporting 

of observations, testing results, and contractor performance as required by the 

LPA manual is required. 

6. Provide review, verification and approval of contractor’s pay applications, 

submittals and change order requests.  Submit this information to KCMOP&R for 

review and approval.   
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7. Verification of construction payrolls, DBE compliance and contract compliance 

will be the responsibility of the KCMOP&R.  Concrete and asphalt plant 

inspections will not be required. 

8. Materials and concrete testing will be provided by the City of Kansas City testing 

laboratory if required by the Design Professional and/or KCMOP&R.    

9. If required by the Design Professional and/or KCMOP&R, soil proctors will be 

provided by the contractor. 

10. Attend a final walk through with KCMOP&R personnel, MoDOT and the 

contractor, then provide up to three (3) punch lists to record final inspection 

approval.  Also provide a letter of project acceptance to the KCMOP&R. 

11. Provide a complete set of record drawings for the project.  Plan revisions during 

construction will be given to the designer from the contractor and construction  

inspector(s) for incorporation into the record drawings.   Two ( 2 ) sets of record 

drawings shall be provided:   One ( 1 ) Mylar copy and one ( 1 ) digital/electronic 

copy to the Parks Department and One ( 1 ) bond copy and one ( 1 ) 

digital/electronic copy to MoDOT.   

12.  All expenses (including mileage) for Construction Administration are included in 

  this agreement and will not be paid separately and will not be paid as 

  reimbursable expenses.  No other expenses are anticipated in this section. 

13.  Accompany MoDOT and FHWA representatives on site visits when requested. 

14.  Independent assurance samples and tests will be performed by MoDOT  

 personnel and such sampling and testing is excluded from the work to be  

 performed by the Design Professional under this contract. 

15.  If required by the Design Professional and/or KCMOP&R, soil proctors will be 

  provided by the contractor.   

 

 

PROJECT CONDITIONS 

 

The following project conditions and assumptions were established for the development 

of the scope of services defined above. 

 

1. KCMOP&R will provide the front end documents for the contract and 

advertising.. 

2. All improvements on this project will be designed to meet APWA design criteria 

and the plans will be prepared per MoDOT LPA requirements and Missouri 

Standard Specifications for Highway Construction Guidelines. 

3. The consultant will provide all information regarding existing right-of-way. 

4. All drawings will be prepared on standard 22" x 34" sheets. 

5. All plan dimensions will be expressed in English units only. 

6. Public meetings are included in this scope. 

7. There are no FEMA regulated streams in the project area. 

8. City or MoDOT standard plans will be used for all applicable details including 

culverts, erosion control, traffic control, etc. 

9. The Parks Department reserves the right to request additional work, as changed or 

unforeseen conditions may require changes and work beyond the scope of this 
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contract.  In this event, a supplement/amendment to this agreement shall be 

executed and submitted for the approval of MoDOT prior to performing the 

additional or changed work or incurring any additional cost thereof.  Any change 

in compensations will be covered in the supplement/amendment.  

10. Design and plan preparation for non-City utility relocations are not included. 

11. It is assumed that if a Corps of Engineers 404 Permit is required then it can be 

obtained by a Nationwide Permit. Mitigation plans are required for wetland 

impacts. Other water quality or potential historical items to be determined through 

coordination with the Corps of Engineers, Missouri Department of Natural 

Resources, MoDOT, and KCMOP&R, are included in this scope.  

12. Any street lighting and decorative lighting revisions or relocations deemed 

necessary by the KCMOP&R and MoDOT will be included in the plans. 

13. Deliverables will consist of: 

a. 5-sets preliminary review plans for KCMOP&R and MoDOT review. 

b. 5-sets final review plans and specifications for KCMOP&R and MoDOT 

review. 

c. Engineer's estimate of construction cost. 

d. 5-sets Final plans and specifications. 

e. 1 electronic copy of the final plans and specifications in the format noted 

in “Final Design Phase” paragraph 12 above. 

14. Specifications, special provisions, and all items noted in the “Introduction” 

paragraph designated above are the responsibility of the Design Professional.  

15. Landscaping other than seed and sod is not anticipated.  Disturbed areas will 

receive two feet of sod next to concrete or stone clad edges and all other disturbed 

areas will be seeded.  Additional required landscaping, erosion control, etc. will 

be determined by the Design Professional. 

16. Right of way and property acquisition items (tract maps, right of way plans, etc.) 

will be the responsibility of the Design Professional. 

17. Bid and construction sets (plans and specifications) will be distributed by the 

KCMOP&R. 

18. No electronic files will be given to the utility companies without compensation 

from the utility company or permission from the KCMOP&R. 

19. The Contractor will be responsible for complying with all requirements outlined 

in permits obtained from regulatory agencies. 

20. All plans, specifications and other documents shall be endorsed by the Design 

Professional and shall reflect the name and seal of the Design Professional 

endorsing the work.  By signing and sealing the PS & E submittals the Design 

Professional will be assuring MoDOT that the design is meeting the intent of the 

federal aid programs. 

21. Design Professional will maintain all Design Professional records, survey notes, 

design documents, cost and accounting records, construction records and other 

records pertaining to this contract and to the project covered by this contract, for a 

period of not less than three years following final payment by FHWA.  Said 

records shall be made available for inspection by authorized representatives of the 

Parks Department, MoDOT or the federal government during regular working 

hours at the Engineer’s place of business. 
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22. Plans, tracings, maps and specifications prepared under this contract shall be 

delivered to and become the property of the Parks Department upon termination 

or completion of work. 

 

 

SCHEDULE 

 

1.  Commence work within two weeks after receiving notice to proceed from the  

     Parks Department.   

2.  Produce 35% preliminary plans within sixty (60) calendar days of Notice to 

     Proceed (NTP) 

3.  Produce 95% plans, complete with Cliff Drive Corridor Management  

     Committee approval, 2 Neighborhood Association approvals and KCMO Parks  

     Department Development Review Committee approval and Park Board  

     approval within 150 calendar days of NTP. 

4.  Produce 100% final plans and submittal to MoDOT PS&E within 180 calendar  

     days of NTP. 

5.  Receive MoDOT  PS&E approval within 240 calendar days of NTP.    

6.  Once the design is complete, your assistance in bid review and construction 

     administration will be required until construction is complete. Construction  

     administration time extending more than four ( 4 ) weeks past the original  

     construction deadline will be negotiated and paid by an agreement  

     amendment. 

 

  

SUBMISSION DEADLINE  

 

All letters of interest and supporting qualifications must be submitted to: 

 

KCMO Parks and Recreation Department 

4600 E. 63
rd

 Street 

Kansas City, Missouri  64130-4717  

 

ATTN:  Scott Overbay, Project Manager 

   (816) 513-7628 

 

by 4:30 p.m. Wednesday, April 10, 2013. 

 


